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- Balance of Performance and Cost. Balancing the functionality, quality, and performance of the Tedford
Road Sidewalk project with cost will be critical. The best solution must deliver the most value. During the
planning process, we will identify alternatives and cost savings measures which can be incorporated, such
that the project can be completed within your budget.

- Familiarity with Local, State, and Federal Funding Agencies and Programs. In addition to experienced
engineers and GIS Specialists, our project team includes in-house Strategic Funding Manager Jess Richard.
She has over two decades of municipal funding experience and has worked with all levels of federal, state,
regional, and municipal government staff on funding issues, legislation, and the development of funding
programs for our clients and their projects.

If you have any questions or wish to discuss this proposal further, please feel free to contact me at
207.798.3744. Thank you for your consideration.

Sincerely,
WRIGHT-PIERCE

y o T

Jaime C. Wallace, PE Ryan T. Wingard, PE
Project Manager Principal-in-Charge
jaime.wallace @wright-pierce.com ryan.wingard@wright-pierce.com
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Wright-Pierce Overview

Wright-Pierce is an award-winning, multidiscipline
engineering firm that has been providing civil, drinking
water and wastewater infrastructure services since
1947. Employee-owned and operated, our firm is
made up of more than 350 engineers and support
professionals in offices throughout the Northeast and
Southeast. We complete many projects with
construction values ranging from less than $100,000
to more than $180 million. We provide full-service
engineering from initial planning to design, bidding,
construction administration, and operational support.

An Award-Winning Firm

Wright-Pierce has been recognized by several industry
organizations for business performance and
engineering excellence. We rank in Engineering News-
Record (ENR) “Top” lists, including the Top 500 Design
Firms and Top 200 Environmental Design Firms in the
country. Many of our projects receive regional ACEC
Engineering Excellence Awards.
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Our mission is to deliver technical excellence and superior
client service.

ACEC Award-Winning Projects

PSMJ Circle of Excellence

ENR Top 500 Design Firms

ENR Top 200 Environmental Firms
ENR Top 50 Sewer and Waste

ENR Top 25 Wastewater Treatment
Top 50 Trenchless Engineering Firms

In addition, Wright-Pierce is a multi-year winner of the
PSMJ Resources, Inc. ‘Circle of Excellence’ Award.
PSMJ is a firm dedicated to business practices of
architectural and engineering (A/E) firms worldwide
and bestows its Circle of Excellence award after
assessing benchmarks for operations, management,
and sustainability.

Responsive Service Focused on Your Success
The cornerstone of our business is to assist our clients
with improving their communities while protecting
public health and the environment. For every project,
we focus on the following:

- Understanding the project issues and goals

- Stressing practical, operator-friendly solutions

- Identifying fiscal constraints and emphasizing
value-based solutions

- Involving and collaborating with our clients
throughout the project
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Pedestrian Safety Improvement Design Services

Wright-Pierce provides an integrated team of experts with extensive . ‘
experience in the planning and implementation of pedestrian safety
improvements. While many of these elements have been integrated into more
comprehensive downtown and commercial district revitalization projects, we
often undertake smaller projects focused on addressing more localized safety
issues. Our in-house services include the following:

- Civil and transportation engineering
- Urban planning
- Electrical engineering

Recent projects have included a broad range of applications and solutions and,
as a result, we are in an excellent position to advise our clients with respect to
the selection of appropriate technologies. Specific components of our recent
and ongoing projects include:

- Sidewalk design
- Alternative crosswalk materials
o Duratherm
o Streetprint
o Thermoplastic tape
o Embedded pavers
- Traffic calming
o Speed tables
o Curb "bump-outs"
o Raised medians
- ADA compliance
- Flashing pedestrian signals
- Signage
- Lighting
- Use of state and federal pedestrian safety funding
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Roadway Design & Safety Services

Wright-Pierce assists municipalities and state transportation agencies with the
construction of new highways, rehabilitation of existing roadways, and the
regulatory and administrative aspects of such projects. We have provided
engineering planning and design services associated with highway projects in
many states and are familiar with applicable design standards and variations in
technical specifications pertaining to aggregates, pavements, drainage
facilities, and ancillary elements. We routinely work with a variety of
technologies for cost-effective rehabilitation.

Roadway Services

- Transportation planning

- Route surveying/topographic mapping

- Development of drawings and specifications
- Public process

- Construction administration

- Highway safety features

- Reclaim/grinding

- Culverts and bridges

- Pavement management/GIS

- Drainage improvements

- Funding applications and administration

Highway Safety

Highway safety projects are often implemented due to crash histories and are
justified based on both economic and life safety benefits. Wright-Pierce can
assess highway safety concerns and develop mitigation programs and designs.
Our team of engineers and planners are well-versed in the many aspects of
highway safety projects, including the following:

- AASHTO MASH compliant barriers/guard rails
- Clear zones

- Sight distance improvements

- Vehicle-pedestrian separation techniques
- Intersection safety

- Roadway realignment

- Signage and pavement markings

- Removal of obstructions

- Pedestrian safety

- Pedestrian flashing beacons

- Traffic calming

- Funding agency coordination
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Maine Permitting & Regulatory Assistance

Wright-Pierce routinely assists clients with obtaining a wide range of regulatory
approvals from federal, state, and local agencies. Because of the amount of
this work that we do, our staff is able to keep abreast of recent and pending
changes to the complex system of regulations that governs design, bidding,
and construction within the State of Maine. Our recent experience includes:

Maine State Agencies

Department of Environmental

Protection

- Natural Resource Protection Act

- Site Location of Development Act

- Stormwater permits

- Air emissions licensing

- MEPDES waste discharge licensing

- Sludge/residuals reuse/storage

- VRAP/brownfields

- Sand/salt storage facilities

- Underground tank program

- Landfill Closure and
Remediation Program

- Development Review and
Approval Law

- Commission's Land Use
Regulation Law

Department of Transportation
- Highway opening permits

- Utility location permits

- Access/entry permits

- Traffic movement permits

Land Use Planning

- Submerged Land Lease
- Development review

- Rezoning

Department of Health & Human
Services

- New water supply

- On-site wastewater disposal

- Holding tanks
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Department of Public Safety

- Above ground storage tank
permits

- NEPA and life safety

- Code compliance

Federal Agencies

Corps of Engineers Permitting
Under Chapter 408 of the Clean
Water Act and Section 10 of the
Rivers and Harbors Act

(US EPA) New England Region
- USFish and Wildlife

- NPDES wastewater permits

< NPDES stormwater permits

- SPCC plans

- Self-audits

Environmental Reviews

Under NEPA associated with use of
federally originating funds

- USDA/Rural Development

- CDBG/HUD
- EDA
- FEMA

- Maine DEP SRF/USEPA
- Maine DHHS SRF/USEPA
- MDOT/FHWA

Local Approvals

- Site plan (planning board)

- Subdivision (planning board)

- Conditional use (planning board)

- Variances (zoning appeals)

- Street opening/utility location
permits
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Project Funding Assistance

Public infrastructure projects often require significant capital expenditures and
a well-developed financing plan. Many municipalities request assistance to
establish funding for their projects, and each financing approach can be unigue.

Wright-Pierce has considerable experience in developing cost-effective
engineering solutions and investigating funding options to maximize the use of
state and federal grants and low-interest loans. We routinely present clients
with viable funding options, including advantages and disadvantages of each
alternative so that our clients can make informed decisions.

We are intimately familiar with eligibility, application, and administration
requirements of funding programs and understand how to present a project to
maximize grant funding. Our project teams often include a strategic funding
specialist. We have assisted many municipalities in obtaining and administering
hundreds of millions of dollars in grant and loan financing for water, wastewater
and civil infrastructure projects.

Grant/funding entities we have successfully worked with include:

- American Rescue Plan Act (ARPA)

- US Department of Agriculture (USDA) Rural Development Programs
- USDA Predevelopment Planning Grant (PPG)

- US Department of Interior (DOI) Bureau of Reclamation Programs
- US Department of Transportation (DOT) Programs

- USFish & Wildlife Service Programs

- National Fish & Wildlife Foundation (NFWF)

- Environmental Protection Agency (EPA)

- National Park Service (NPS) Programs

- Housing and Urban Development (HUD)

- Community Development Block Grant funding programs (CDBG)
- Economic Development Administration (EDA)

- Water Infrastructure Finance and Innovation Act (WIFIA)

- State and Tribal Assistance Grants (STAG)

- State Revolving Loan Funds (SRF)

- Local Development Investment Program (LDIP)

- Clean Water Fund (CWF)

- Army Corps of Engineers

- Federal Emergency Management Agency (FEMA)

- Hazard Mitigation Grant Program (HMGP)

- State Aide Grants (SAG)

- Energy rebate programs

- Northern Border Regional Commission (NBRC)
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Reputation of the Consultant

Haverhill

John A. D'Aoust, Water Treatment Plant Manager
Water/Wastewater Division

Phone: 978-374-2385 Fax: 978-374-2400
jdaoust@haverhillwater.com

February 24, 2023

Mr. Richard Protasowicki, P.E.
600 Federal Street

Suite 2151

Andover, MA 01810

Dear Richard:

This letter of reference for Wright-Pierce is being provided after many years of services and
projects delivered in partnership with the City of Haverhill.

As you know, Wright-Pierce has successfully assisted the city with studies, design, bidding, and
construction supervision for water and wastewater. These projects have ranged from helping

city staff compile bid specifications to the professional services required to design, permit, and
construct a complex water treatment plant upgrade.

The value of having Wright-Pierce as its consulting engineer was demonstrated during the
water treatment plant upgrade. The project proved to be a difficult one, in terms of
coordination, sequencing, and contractor and subcontractor issues. The project team from
Wright-Pierce performed admirably as the city’s representative during this difficult project.

Moving forward Wright-Pierce is assisting the city with the development of its next generation
of water supply. The city is seeking to construct a high-yield radial collector well along the
Merrimack River, the first of its kind in Massachusetts. Wright-Pierce's experience with this
type of well, from a recent New Hampshire project, is key to getting Haverhill's project through
the maze of permitting and ready for construction.

Haverhill’s project team from Wright-Pierce has come to know our system and has developed a
true understanding of the needs of Haverhill. Working with them is like having an extension of

our staff.

Sincerely,
( GO

Water Treatment Plant Manager
131 Amesbury Road, Haverhill, MA 01830-2801 www.ci.haverhill.ma.us
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Water Pollution Control Facility
Fairfield, Connecticut 06824

John S. Bodie 330 Richard White Way
Superintendent W.P.C.F. Phone:(203) 256-3140

February 19, 2025

Town of Killingly
172 Main Street
Killingly, CT 06239

SUBIJECT: Wright-Pierce Letter of Commendation - RFP for Engineering Services Required for Updating the Existing
Town of Killingly Facilities Plan and Upgrade Design

Dear Mr. Capacchione,

Wright-Pierce has been providing on-call engineering services to the Town of Fairfield for over 20 years. These
engineering services include planning and designs of wastewater collection and treatment system upgrades, and other
related projects. Wright-Pierce completed a comprehensive wastewater facilities planning study that included all
aspects of our wastewater collection and treatment system including developing future flow and loading projects,
evaluating alternatives to upgrade the existing WPCF, I/l and SSES, and hydraulic modeling of major trunk sewers.

Projects completed or ongoing include:

« Compost Building Replacement

« Easton Turnpike Pump Station and Force Main Upgrades

«  Water Pollution Control Facility Outfall System Investigation and Rehabilitation
« Primary Digester Cleaning and Repairs

« Unquowa Road Sewer Pump Station Evaluation

« Sewer System Evaluation Study

«  Multi-phased Sewer Rehabilitation Design {currently in Phase 5)
»  Pump Station Evaluation Update

« Secondary Digester Cleaning and Repairs

« On-call Review of Sewer Connection Applications

Wright-Pierce has been attentive to our concerns and have readily adapted to our requests. Throughout our experience,
Wright-Pierce has shown they are committed to high quality work and completing assigned tasks on-time and within
budget.

If you have any questions or would like additional information, please feel free to contact me.

Sincerely,

7 7 s
1L A
John Bodie
WPCF Superintendent
203.256.3140

jbodie @fairfieldct.org
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Education
M.S., Civil Engineering,
Wayne State University

B.S., Civil and Environmental
Engineering, University of
Michigan

Professional Registration
Maine

Connecticut

Florida

Massachusetts

Michigan

New Hampshire

Rhode Island

Vermont

Experience
29 Years

Joined Firm
2007

Training / Certifications
Certified Professional in
Sediment and Erosion
Control # 4630

Maine DEP Certification in
Maintenance and Inspection
of Stormwater Best
Management Practices

FDOT Work Group 3.1 Minor
Highway Design

Professional Affiliations
American Council of
Engineering Companies
(board member 2016-
present)

American Society of Civil
Engineers (ASCE)

New England Water
Environment Association
(NEWEA)
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Ryan T. Wingard, PE
VICE PRESIDENT, CIVIL PRACTICE GROUP |EADER

Project Assignment: Principal-in-Charge

Experience Summary

Ryan has over two decades of water resources-related experience, including
stormwater system design, watershed characterization, wastewater system design,
and project management. His specialties center on hydrology and hydraulics as they
pertain to stormwater, watershed, wastewater, and CSO systems, including dams.
He has successfully managed a variety of water resources projects for numerous
municipal, private, commercial, and industrial clients. His in-depth knowledge of
hydrologic and hydraulic systems is an asset for any water resources related project.
He is also a certified professional in erosion and sediment control (CPESC).

Relevant Project Experience

Sidewalks

Tedford Road Culvert Replacement, Topsham, ME

Principal-in-Charge for the replacement of an existing crossing located on a road that
has significant future development considerations. The proposed crossing meets
Stream Smart guidance and the crossing was designed to accommodate a sidewalk
for anticipated increase in pedestrian foot traffic.

Nash and Weld Street Sidewalks, Dixfield, ME
Project Manager for the design of 3,600 feet of sidewalk as part of the Maine Safe
Routes to School Program. The new sidewalk connects schools to residential areas.

Northern Avenue Sidewalk Reconstruction, Farmingdale, ME
Project Manager for the design of 3,000 feet of sidewalk associated with the
roadway and stormwater improvements project.

E. E. Cummings Multi-Use Trail (Phase |, Phase Il), Old Orchard Beach, ME
Project Manager for the design and construction of 5,000 feet of multi-use trail
connecting various schools in town.

Saco Avenue Sidewalk, Old Orchard Beach, ME
Project engineer for the preliminary design of 200 feet of brick sidewalk near the
intersection of Saco Avenue and Staples Street.

First Street Sidewalk, Old Orchard Beach, ME
Project Manager for the design of 3,000 feet of sidewalk to improve pedestrian
mobility to and from the beach area.

Staples Street Sidewalk, Old Orchard Beach, ME
Project Manager for the design and construction of 1,500 feet of sidewalk to
connect the Saco Avenue to the beach area.



American Public Works
Association (APWA)

Presentations

Wingard, R., “Lebanon’s CSO
Program — 20 Years in the
Making,” NEWEA Annual
Conference, Boston
Massachusetts, January 2022

Wingard, R., Guerrette, S.,
Morrison, D., Adams, G.,
“The Portland Back Cove

West CSO Storage Conduit:
Collaborating to Protect Our
Water Resources,” MEWEA,

Maine, September 2021

Wingard, R., “Stretching
Towards the Finish Line — A
10 Year Journey with
Lebanon, NH’s CSO
Program,” presented at
NEWEA CSO/Wet Weather
Issues Specialty Conference,
Portland, Maine, October 30,
2018

Wingard, R., “Enhancing CSO
Storage by Integrating
Separation and Green

Infrastructure into the Back
Cove South Storage
Conduit,” presented at
NEWEA CSO Specialty
Conference, Lowell,
Massachusetts,

October 27, 2015

Wingard, R., “Responding to
Infrastructure Failure
Resulting from Climate and
Weather Change,” presented
at APWA Fall Conference,
Chelmsford, Massachusetts,
October 2015

Wingard, R., “Back Cove
South Storage Conduit, City
of Portland, Maine,”
presented at MEWEA Fall
Conference, Bethel, Maine,
September 2015
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Ryan T. Wingard, PE

TAP and Municipal Sidewalk Improvement Project, Somersworth, NH
Project Manager and Principal reviewer of over two miles of new residential and
urban sidewalks including several crosswalks and school connectors.

Various Sidewalk Improvement Projects, Lebanon, NH
Project Manager for over 10 miles of new and replacement sidewalks as part of
roadway and utility improvements. Projects included:

- Contract 13 Sewer Separation, Lebanon, NH

- Contract 12 Sewer Separation, Lebanon, NH

- Contract 11 Sewer Separation — Phase 1, Lebanon, NH
- Contract 11 Sewer Separation — Phase 2, Lebanon, NH
- Contract 10 Sewer Separation, Lebanon, NH

- Contract 9 Sewer Separation, Lebanon, NH

- Contract 8 Sewer Separation, Lebanon, NH

- Contract 7 Sewer Separation, Lebanon, NH

- Contract 4 Sewer Separation, Lebanon, NH

Municipal Sidewalk Improvement Project, Bethel CT

Principal reviewer for sidewalk improvement project including over 4,000 feet of
new sidewalk, over a dozen crosswalks, and various other pedestrian safety
components.

Roadways & Traffic

Kennard/Mitchell/Chestnut/Rochester Sewer Separation, Westbrook, ME
Designed sewer separation in three separate areas of the City including new storm
drain, replacement/extension of existing sanitary sewer, new sidewalk, and
approximately 2,300 feet of full-depth road reconstruction.

Portland Baxter Boulevard Roadway Improvements, Portland, ME

Project Manager for the design of a 3.0-million-gallon storage conduit including
roadway improvements. Also assisted with the development of green/sewer
separation projects to optimize the storage conduit operation.

Pleasant Street Sewer Separation, Westbrook, ME
Project Manager for the design and construction of roadway, sewer, storm, and
water improvements.

Center Street Sewer Separation Design, Biddeford, ME
Project Manager for design of 1,000 lineal feet of new roadway and storm drain and
rehabilitation/replacement of existing sanitary sewer.

West Grand Avenue Sewer Design, Old Orchard Beach, ME
Project Manager for the design and construction of roughly 2,000 feet of sewer main
and associated roadway and storm drain infrastructure upgrades.



Education
M.S., Civil Engineering Rice
University

B.S. Civil Engineering
University of New Hampshire

Professional Registration
Maine

Experience
42 Years

Joined Firm
2011

Professional

Certification
MaineDOT Local Project
Administrator

Professional Affiliations
American Society of Civil
Engineers
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Jan B. S. Wiegman, PE

PROJECT MANAGER
Project Assignment: Technical Advisor

Experience Summary

Jan has over four decades of engineering design, permitting, and project
management experience on a wide variety of civil, structural, and transportation
projects. Most recently, he has been managing several large-scale site development
and transportation-related projects and providing technical guidance on a myriad of
projects including pedestrian and transportation projects.

Relevant Project Experience

Transportation

Elm Street Sidewalk, Newport, ME

As Project Manager, prepared a preliminary design for a sidewalk on a busy roadway
to connect residential housing areas to an existing sidewalk near a school.

Main Street Sidewalk and Street Lighting, Biddeford, ME

As Technical Advisor, designed the reconstruction of the sidewalks, decorative LED
street lighting, and on-street parking for a major portion of Main Street through a
very congested street corridor. The design has been used as a template for the
reconstruction of sidewalks and street lighting elsewhere in the City.

Crawford Drive Sidewalk, Bath, ME

Project Manager for the preparation of sidewalk design for an important pedestrian
link between a school and a large park with recreation fields. The sidewalk project
also included roadway pavement rehabilitation, drainage improvements, sewer
repair, and stormwater separation.

Overlook Sidewalk, Rangeley, ME
As Technical Advisor, conducted design reviews of plans and specifications for the
construction of a 3,400-foot-long sidewalk that was funded through Maine DOT.

Sidewalk Design, Furbish Road and Harbor Road, Wells, ME

As Technical Advisor, prepared design and construction documents for a 4,000-foot-
long sidewalk along an important Town road linking Route 1 with beaches. A portion
of the sidewalk was adjacent to the Rachel Carson Reserve which required
coordination with US Fish and Wildlife managers. Included overlooks of the reserve
area.

Sidewalk Lighting Improvements, Main Street, Kingfield, ME

As Project Manager, prepared lighting design for a 4,700-foot-long sidewalk along
Main Street in downtown Kingfield. The project was bid and constructed as part of a
Maine DOT roadway and sidewalk project in the area. Worked with the Town, Maine
DOT, and Maine Historic Preservation for fixture types and locations.



JanB.S. Wiegman, PE

Sidewalk Design, Western Avenue, Bath, ME
As Project Manager, designed a critical link in the sidewalk along Western Avenue in
Bath that connects a retail area with a residential area.

Bates College Central Ave Corridor, Lewiston, ME

Worked with Bates College and the City of Lewiston on improvements to a portion of
Central Avenue through the Bates Campus. The improvements included adding
street parking, sidewalks, roadway improvements, traffic calming and storm
drainage improvements.

Sidewalk Design ME DOT LAP Bristol Road, Damariscotta, ME

As Project Manager, prepared design and construction documents for a 2,000-foot-
long sidewalk along an important Town road linking a hospital with downtown.
Project was Maine DOT LAP funded and needed to conform to Federal Highway
Administration standards.

Downtown Village Improvements, Newcastle, ME

Worked with the community to develop a concept plan for Downtown roadway and
two intersection improvements to enhance the pedestrian safety, improve parking
opportunities and calm traffic through a developing downtown village.

Richardson Ave, Stormwater and Roadway Improvements, Bath, ME

Design sewer separation and roadway improvements for a heavily travels roadway.
The roadway improvements also included traffic calming measures and storm drain
improvements.

Brown Road Reconstruction, Oakfield, ME

Project Manager for the preparation of design plans for the reconstruction of a 3.2-
mile-long roadway. The roadway improvements included ditching improvements,
replacing and upgrading culverts, widening the roadway in several areas, and
replacing base and subbase gravels over portions of the roadway.

Spaulding Lake Road Reconstruction Oakfield, ME

Project Manager for the preparation of design plans for the reconstruction of a 1.75-
mile-long roadway. A portion of the roadway is paved and the remainder with a
gravel surface needed to be reconstructed. Reconstruction consisted of culverts
replacement, ditch restoration, and placement of geotextile fabric under portions of
the roadway which experienced groundwater related issues during the springtime.

Roadway Rehabilitation, Benton Avenue, Winslow, ME

As Technical Advisor, prepared designs for the sewer and stormwater infrastructure
improvements to a mile-long section of Benton Avenue in Winslow. The project also
included the reconstruction of the arterial roadway and pedestrian enhancements.

Thompson Settlement Road Rehabilitation, Oakfield, ME

As Project Manager, prepared a roadway reconstruction design for three miles of
roadway. The redesign included a new road profile, ditch reconstruction, and culvert
replacements.
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